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GOVERNMENT OF MADHYA PRADESH 
DEPARTMENT OF PUBLIC SERVICE MANAGEMENT 

State Agency for Public Services 
 

No.       220/ 2016/SAPS            Bhopal, Dated 30th May, 2016 

Clarification of Queries received from shortlisted consultant on RFP No. MPCARS/20/F-60/SAPS/2016 

 

 Request for proposal for Selection of consultancy firm to provide Project Management Support and consultants to MPSAPS has been invited by 

SAPS. The following clarification in the RFP is notified through this clarification. Please also refer corrigendum issued with this clarification for 

more details. 

Sr. 
No. 

RFP reference 
Page 
No. 

RFP Clause Clarification Sought / Query 
Clarification 

E&Y 

1 22 Confidentiality  100 Except with the 
prior written 
consent of the 
Client, the 
Consultant and the 
Experts shall not at 
any time 
communicate to 
any person or 
entity any 
confidential 
information 
acquired in the 
course of the 
Services, nor shall 
the Consultant and 
the Experts make 
public the 
recommendations 
formulated in the 

You are requested to kindly enhance this clause by adding 
following comments:  "Except as otherwise permitted by this 
Agreement, neither of the parties may disclose to third 
parties the contents of this Agreement or any 
information/report/ advice provided by or on behalf of the 
other that ought reasonably to be treated as confidential 
and/or proprietary. Parties may, however, disclose such 
confidential information to the extent that it: (a) is or 
becomes public other than through a breach of this 
Agreement, (b) is subsequently received by the receiving 
party from a third party who, to the receiving party’s 
knowledge, owes no obligation of confidentiality to the 
disclosing party with respect to that information, (c) was 
known to the receiving party at the time of disclosure or is 
thereafter created independently, (d) is disclosed as 
necessary to enforce the receiving party’s rights under this 
Agreement, or (e) must be disclosed under applicable law, 
legal process or professional regulations. These obligations 
shall be valid for a period of 3 years from the date of 
termination of this Agreement." 

Except with the prior 
written consent of the 
Client, the Consultant and 
the Experts shall not at any 
time communicate to any 
person or entity any 
confidential information 
acquired in the course of 
the Services, nor shall the 
Consultant and the Experts 
make public the 
recommendations 
formulated in the course of, 
or as a result of, the 
Services. 
 
However, disclosure of 
such information is 
permitted to the extent that 
it:  
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course of, or as a 
result of, the 
Services. 

(a) Is or becomes public 
other than through a 
breach of this Agreement.  
 (d) Is disclosed as 
necessary to enforce rights 
under this Agreement. 
(e) Must be disclosed 
under applicable law or 
legal process.  
 

2 25.1 Accounting, 
Inspection and Auditing 

101 The Consultant 
shall keep, and 
shall make all 
reasonable efforts 
to cause its Sub-
consultants to 
keep, accurate and 
systematic 
accounts and 
records in respect 
of the Services and 
in such form and 
detail as will clearly 
identify relevant 
time changes and 
costs 

You are requested to kindly enhance this clause by adding 
following comments:    
"The audit conducted shall be restricted to the physical files 
of this Agreement only and shall be subject to client 
agreeing to maintain confidentiality of these documents. If 
any third parties are employed by the client to conduct audit, 
client shall ensure that such third parties are not be a 
competitor of EY and shall agree to confidential obligations 
with EY. Further the right to audit shall be available to the 
client during the period of this Agreement alone.” 

No Change 

3 27.1 
Proprietary Rights of 
the Client in Reports 
and Records 

101 Unless otherwise 
indicated in the 
SCC, all reports 
and relevant data 
and information 
such as maps, 
diagrams, plans, 
databases, other 
documents and 
software, 
supporting records 

You are requested to kindly enhance this clause by adding 
following comments:   "Notwithstanding the above, it is 
agreed that nothing contained herein above shall be 
applicable to Consultant's  pre-existing materials and 
working papers (i.e Materials owned by the Consultant 
which were created and developed prior to this Agreement 
without direct reference to the deliverables under this 
Agreement) which may now be incorporated by the 
Consultant into the final deliverables/reports or the like, 
supplied to the Client hereunder in the course of delivering 
the Services pursuant to this Agreement. However, in the 

No Change 
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or material 
compiled or 
prepared by the 
Consultant for the 
Client in the course 
of the Services 
shall be 
confidential and 
become and 
remain the 
absolute property 
of the Client. The 
Consultant shall, 
not later than upon 
termination or 
expiration of this 
Contract, deliver 
all such 
documents to the 
Client, together 
with a detailed 
inventory thereof. 
The Consultant 
may retain a copy 
of such 
documents, data 
and/or software 
but shall not use 
the same for 
purposes 
unrelated to this 
Contract without 
prior written 
approval of the 
Client. 

event any such preexisting material is used in the 
deliverables/reports provided to the Client by the 
Consultant, the Consultant hereby agrees to grant the Client 
an irrevocable, non-transferable, non-exclusive, paid-up, 
royalty free and perpetual license to use such pre-existing 
material as it exists in the deliverable/ reports prepared by 
the Consultant as a part of this Agreement." 
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4 ITC 21.1 Evaluation 
Matrix of Key Expert 
Sr. No. 1 L1 Lead 
Project Manager - 
Relevant Assignment 

26 public service 
delivery, public 
sector reform and 
monitoring and 
evaluation / 
Multilateral funding 
project experience 
(including World 
Bank, DFID, ADB) 
< 3 projects : 3 M 
=> 3 projects to < 5 
projects :5 M 
> 5 Projects : 7 M 

Considering that these kind of reform projects are big and of 
long duration (e-district- 3 years and the current one is of 5 
years) experience in 5 projects leads to a long duration 
experience (5X3=15 or 5X5=25 years) and experience 
sought as per RFP is 10 years hence you are requested to 
kindly relax this criteria as following: 
1 projects = 3 M 
2 projects = 5 M 
3 or more Projects = 7 M 

Please see the 
corrigendum serial number 
2. 

5 ITC 21.1 Evaluation 
Matrix of Key Expert 
Sr. No. 2 L2 
Governance / Public 
Service Delivery 
Specialist - Relevant 
Assignment 

26 & 27 e-Gov Projects / 
Multilateral funding 
project experience 
(including World 
Bank, DFID, ADB) 
< 3 projects : 2 M 
=> 3 projects to < 5 
projects :3 M 
> 5 Projects : 5 M 

Considering that these kind of reforms projects are big and 
of long duration (e-district- 3 years and the current one is of 
5 years) experience in 5 projects leads to a long duration 
experience (5X3=15 or 5X5=25 years) and experience 
sought as per RFP is 10 years hence you are requested 
kindly relax this criteria as following: 
 
1 projects = 2 M 
2 projects = 3 M 
3 or more Projects = 5M 

Please see the 
corrigendum serial number 
2. 

6 ITC 21.1 Evaluation 
Matrix of Key Expert 
Sr. No. 3 L2 M&E 
Specialist – Experience 

27 Experience in 
World Bank/ DFID/ 
ADB etc. funded 
project – 1 Marks 

 
Request you to kindly give the option of experience in large 
e-Gov. project. 
 

No Change 

7 ITC 21.1 Evaluation 
Matrix of Key Expert 
Sr. No. 3 L2 M&E 
Specialist – Relevant 
Assignment 

27 e-Gov Projects / 
Multilateral funding 
project experience 
(including World 
Bank, DFID, ADB) 
< 3 projects : 2 M 
=> 3 projects to < 5 
projects :3 M 
> 5 Projects : 5 M 

Considering that these kind of reforms projects are big and 
of long duration (e-district- 3 years and the current one is of 
5 years) experience in 5 projects leads to a long duration 
experience (5X3=15 or 5X5=25 years) and experience 
sought as per RFP is 10 years hence you are requested 
kindly relax this criteria as following: 
 
1 projects = 2 M 
2 projects = 3 M 

Please see the 
corrigendum serial number 
2. 
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3 or more Projects = 5M 

8 ITC 21.1 Evaluation 
Matrix of Key Expert 
Sr. No. 4 L2 Senior 
Data Analyst – 
Relevant Assignment 

27 Relevant analytics 
project experience 
< 2 projects : 3 M 
=> 2 projects to < 4 
projects :4 M 
> 4 Projects : 6 M 

Considering that these kind of reforms projects are big and 
of long duration (e-district- 3 years and the current one is of 
5 years) experience in 5 projects leads to a long duration 
experience (5X3=15 or 5X5=25 years) and experience 
sought as per RFP is 10 years hence you are requested 
kindly relax this criteria as following: 
 
1 projects = 3 M 
2 projects = 4 M 
3 or more Projects = 6 M 

Please see the 
corrigendum serial number 
2. 

9 ITC 21.1 Evaluation 
Matrix of Key Expert 
Sr. No. 5 L2 e-
Governance/ MIS 
Specialist – Relevant 
Assignment 

27 e-Gov Projects / 
Multilateral funding 
project experience 
(including World 
Bank, DFID, ADB) 
< 3 projects : 2 M 
=> 3 projects to < 5 
projects :3 M 
> 5 Projects : 5 M 

Considering that these kind of reforms projects are big and 
of long duration (e-district- 3 years and the current one is of 
5 years) experience in 5 projects leads to a long duration 
experience (5X3=15 or 5X5=25 years) and experience 
sought as per RFP is 10 years hence you are requested 
kindly relax this criteria as following: 
1 projects = 2 M 
2 projects = 3 M 
3 or more Projects = 5 M 

Please see the 
corrigendum serial number 
2. 

10 ITC 21.1 Evaluation 
Matrix of Key Expert 
Sr. No. 6 L2 
Procurement Specialist 
– Relevant Assignment 

27 & 28 eGov Project/ 
Multilateral funding 
project experience 
(including World 
Bank, DFID, ADB) 
< 1 projects : 3 M 
=> 2 projects to < 3 
projects :4 M 
> 3 Projects : 5 M 

Considering that these kind of reforms projects are big and 
of long duration (e-district- 3 years and the current one is of 
5 years) experience in 5 projects leads to a long duration 
experience (5X3=15 or 5X5=25 years) and experience 
sought as per RFP is 10 years hence you are requested 
kindly relax this criteria as following: 
1 projects = 3 M 
2 projects = 4 M 
3 or more Projects = 5 M  

Please see the 
corrigendum serial number 
2. 

11 ITC 21.1 Evaluation 
Matrix of Key Expert 
Sr. No. 7 L2 Social 
Inclusion and 
Communication 
Specialist – 
Certification 

28 Advertisement & 
Marketing / 
Communication 
/Journalism 
Certification – 1 
Marks 

Our Requirement 
You are requested to please clarify the certifications sought 
or it would be great if you please consider the relevant as 
qualification criteria.  

Please see the 
corrigendum serial number 
2. 
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12 ITC 21.1 Evaluation 
Matrix of Key Expert 
Sr. No. 7 L2 Social 
Inclusion and 
Communication 
Specialist – Relevant 
Assignment 

28 e-Gov Projects / 
Multilateral funding 
project experience 
(including World 
Bank, DFID, ADB) 
< 1 projects : 4 M 
=> 2 projects to < 3 
projects :5 M 
> 3 Projects : 6 M 

Considering that these kind of reforms projects are big and 
of long duration (e-district- 3 years and the current one is of 
5 years) experience in 5 projects leads to a long duration 
experience (5X3=15 or 5X5=25 years) and experience 
sought as per RFP is 10 years hence you are requested 
kindly relax this criteria as following: 
1 projects = 4 M 
2 projects = 5 M 
3 or more Projects = 6 M 

Please see the 
corrigendum serial number 
2. 

13 Section 3 
Technical Proposal 
Sr. No.2 

30 Form - Power of 
Attorney 
As per format 

You are requested to kindly accept Power of Attorney in our 
format. Copy of Power of attorney is attached.  
 

No Change 

14 Section 3 
Technical Proposal 
Submission Form 
(f) 

32 Except as stated in 
the Data Sheet, 
Clause 12.1, we 
undertake to 
negotiate a 
Contract on the 
basis of the 
proposed Key 
Experts. 

As we understand it is a competitive bid and the basis of 
selection is QCBS so there should not be any negotiation 
happening on commercial bidding at later stage.  

No Change 

15 Section 7 
Term of Reference 
IV Scope of the 
assignment h) 

56 PMC will be 
required to 
participate in 
various 
discussions / 
meetings / 
missions as may 
be called upon by 
the MPSAPS and 
provide required 
information/docum
ents. These may 
require frequent 
travelling to New 
Delhi. 

We request you to kindly clarify the cost of travel would be 
borne by SAPS or we have to incorporate in our commercial 
bid. If we have to incorporate then what will the the quantum 
of travel and for how many resources e.g monthly/quarterly 
for 2 resources?  
 
 

SAPS shall generally bear 
the cost of travel of the 
resources for such 
meetings outside Bhopal.   
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16 Section 7 
Term of Reference 
XI Payment Schedule 
Payment Quarter – 
Year 1 Q2 
1. SD  
2. IEC 
3. M&E 

67 Bid Documents / 
Evaluation of Bids/ 
Declaration of 
results to hire 
Application 
Development 
Agency of major 
component. - 6% 
(2% each for S. 
Dev., IEC & M&E) 

We request you to kindly clarify: 
On Approval of Bid Document in case there is no hiring of 
Agency in define timeline, it will impact our payment/cash 
flows. You are requested to please set the payment 
condition fixed for specific deliverables. For example- For 1 
Bid document/RFP there should be 100% payment after 
completion and approval of RFP.  

Please see the 
corrigendum serial number 
3. 

17 Section 7 
Term of Reference 
XI Payment Schedule 
Payment Quarter – 
Year 1 Q2 
Data Analytics 

67 Creation of Data 
Analytics Cell. 
Procurement of 
necessary tools. 
First Report on 

Helpline - 3% 

It is our sincere request that:  
If there is a delay in Approval of Bid Document, there is no 
hiring of Agency in define timeline and it results into delay in 
approvals for purchasing BI/DA tools, it will impact the 
payments of PMC.  
Our Payment milestone may be fixed as preparation and 
approval of RFP/Bid document only. Approval authority may 
be ED, SAPS and Secretary, PSM. 

There are separate 
payment milestone for 
preparation of RFP and 
onboarding of agency. 
 
Please refer corrigendum 
serial number 3.  

18 Section 7 
Term of Reference 
XI Payment  Schedule 
Payment Quarter – 
Year 1 Q3 
GPR 

67 1. Support in 
identification of 15 
services yearly for 
GPR.  
2. Preparation of 
GO, BPR, FRS, 
SRS documents.  
3. Across the 
counter services 
10 services yearly 
availability.  
4. Support in 
mobile 
governance 
through 
identification of 10 
services yearly for 
GPR. 
- 5% 

Request you to kindly clarify:  
 
For point No. 3: We can assist on identifying across the 
counter services. Availability of across the counter services 
depends on development of service delivery platform (by SI) 
and approvals by Dept./Govt. This may causes delay and 
subsequently results into delay in payments. Request you 
to please keep the milestone only up to identification, GO 
drafting and FRS preparation.   
 
 

Please see the 
corrigendum serial number 
3. 
 
Identification of service 
and taking approval from 
the GPR committee: In 
case the department does 
not roll out services after 
that 75% payment would 
be released. 
It will be perceived that 
failure of department to roll 
out service implies 
inadequacies in the 
identification of service, 
design and consultation 
with the stakeholder. 
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19 Section 7 
Term of Reference 
XI Payment Schedule 
Payment Quarter – 
Year 1 Q4 
1. SD  
2. IEC 
3. M&E 

67 Laisioning with 
agency to 
complete the pre-
defined activities of 
major component - 
3% (1% each for S. 
Dev., IEC & M&E) 

Request you to kindly clarify:  

1. What will be terms and condition of payment if these 
agencies are not hired in time.  

2. PMC’s responsibilities are laisioning and the actual output 
is not our deliverable so PMC cannot be held responsible 
for somebody else’s deliverables. Request you to please 
change this payment condition.  Request you to please 
set the payment condition. 

Please see  the 
corrigendum serial number 
3. 

20 Section 7 
Term of Reference 
XI Payment Schedule 
Payment Quarter – 
Year 1 Q4 
1. SD  
2. IEC 
3. M&E 

67 Contract 
Management of 
major component -  

Request you to kindly clarify:  
What will be terms and condition of payment if these 
agencies are not hired in time.  
 

Please see the 
corrigendum serial number 
3. 

21 Section 7 
Term of Reference 
XI Payment Schedule 
Payment Quarter – 
Year 2 Q2 
Program Mgmt. 
(Others) 

68 1. PSGA Point of 
presence fully 
operational to 
receive and 
process online 
PSGA Application. 
50 centres yearly.  
2. Quality 
Assessment as per 
detailed scope of 
work. (Identify and 
establish service 
quality and KPI for 
LSKs, 
Implementing 
system for 
regularly 
monitoring of KPI 
of LSK.)  
3. Project 
Management 

Kindly clarify following:   
1. We can only assist in setup of PSGA PoP 
2. What about LSK Visits for assessment 
 
What will be terms and condition of payment if these 
agencies are not hired/not deliver in time. 

Please see the 
corrigendum serial number 
3. 
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Support for the 
entire period of 
project as per 
detailed scope of 
work. (Overall 
Responsibility of 
progress, 
reporting.) 
- 2% 

22 Section 7 
Term of Reference 
XI Payment Schedule 
Payment Quarter – 
Year 2 Q4 
IEC 

69 Beneficiary 
Feedback: 
Conduct yearly 
survey through a 
third party agency. 
– 2% 

PMC can only assist Third Party for doing survey. Cost of 
survey by third party will be bear by whom? Do we also have 
to make field visits and incorporate costs?  Please clarify.   

1. Please see the 
corrigendum serial 
number 3. 

 
2. Field visits are not 

required. 

23 Section 7 
Term of Reference 
Note 

60 2. Where the 
consultants has 
not been able to 
achieve a 
milestone as per 
timeframe given 
above, and 
MPSAPS agrees 
that the failure of 
consultant to 
achieve the same 
was due to reason 
beyond his control, 
an extension of 
timelines may be 
given with 
approval of the 
High Power 
Committee. In 
such cases 
imposition of 
penalty will start 

You are requested to please incorporate the payment 
condition:  
The cases where consultant is not able to achieve the 
milestone and it is beyond of his control, the release of 
payments shall be done in each quarter on a pro-rata basis. 
 
Approval of ED, SAPS and Secretary, PSM may be taken 
as final approval for extension and payment. 
 
 

No Change 
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after the extended 
timelines given. 

24 ITC  
E. Data Sheet  
ITC Clause Reference 
17.4 

25 The Proposals 
must be submitted 
online no later 
than: 
Date: 09-06-2016 
Time: 15.00 hr 
India Standard 
Time (i.e. 3.00 PM) 

You are requested to kindly extend the timelines for 
submission by 2 weeks.  

Sufficient time will be given 
for submission of bids. 

25 Section 7 
Term of Reference 
XI Payment Schedule 

67 GPR – 5% You are requested to please clarify: Payment for GPR 
milestone will be made in Quarter 3 or Quarter 4?   

No Change 

26 Section 7 
Term of Reference 
XI Payment Schedule 

69  After adding the total payment it is amounting to 101%. 
Request you to please clarify.  

Please see the 
corrigendum serial number 
3. 
 

27 Not Applicable  - - You are requested  to please enhance the clause by adding 
following:  
Any information, advice, recommendations or other content 
of any reports, presentations or other communications we 
provide under this Agreement (“Reports”), other than Client 
Information, are for Client's internal use only (consistent with 
the purpose of the particular Services) including Client's 
board of directors, its audit committee, or its statutory 
auditors and not for disclosure externally outside your 
organization. Client may not rely on any draft Report and EY 
shall not be required to update its Final Report. 

No Change 

28 Not Applicable  - - You are requested  to please enhance the clause by adding 
following:  
This Agreement shall be governed as per the Laws of India. 

No Change 

29 Not Applicable  - - You are requested  to please enhance the clause by adding 
following:  
Either Party may terminate this Agreement immediately by 
giving notice to the other party. Upon termination EY shall 
be entitled to receive payments of the Services performed, 

No Change 
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work in progress and expenses incurred by it, till the date of 
such termination. 

30   Annexure 1 

Qualification and 
experience expected 
from Consultants 

Sr. No. 1: Lead Project 
Manager (L-1) 

  

72 B.Tech./ B.E with 
Master’s Degree in 
Business 
Administration. 

Since the premier management institutions in India like 
IIMs, SP Jain do not provide the university degree because 
they hold the status of autonomous institutes under HRD 
ministry not as university recognized by UGC therefore you 
are requested to kindly consider the equivalent 
qualification as per below: 

 B.Tech./ B.E with 2 year full time PGDM/PGP diploma 
program from such Institutes(IIMs etc.) as essential 
qualification. 

2 year full time 
PGDM/PGP diploma 
program from premium 
institutes like IIM / IIT/ XLRI 
would be accepted against  
Master’s Degree in 
Business Administration.  

ECORYS 

1 Data Sheet 10.2  22 Statement of 
Undertaking is 
required 

Please provide the format for the Statement of undertaking As per Form Tech 1 

2 Data Sheet 16.2 23 A price adjustment 
provision applies 
to remuneration 
rates: No 

Given the long-term duration of the assignment (5+1 years) 
we request the Client to allow an annual price adjustment. It 
is observed that on page 65, the TOR allows for a 5 percent 
annual cost escalation for the additional staff that may be 
required on the Project. The same may also be applicable 
to the key experts to be proposed in the PMU. 

 As per 24.b of ITC of this 
RFP. 

3 Data Sheet 27.1  29 The weights given 

to the Technical (T) 

and Financial (P) 

Proposals are: 

T = 70, and 
P = 30 

Given the nature of the assignment and importance of 
proposing a high quality team and proposal, we request 
greater weightage to be assigned to the technical score, i.e. 
T = 80 and P = 20. This is also a standard ratio that is 
adopted on other WB funded assignments.  

No Change 

4 Section 3. Technical 
Proposal – Standard 
Forms 

31 Page limit for 
TECH-6 is 60 

Please clarify is there is any page limit for each individual 
CV 

No Page Limit for each 
individual CV, However 
cumulative limit of page 
numbers for Tech-6 is now 
80. 

5 Form FIN-3 Breakup of 
costs 

48  Form FIN-3 allows for costs of 12 experts to be included in 
the form. However, TECH-6 also allows for Non-Key 

If proposed by the firm, 
costs of the Non-Key 
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Experts to be proposed by the Consultants. Please confirm 
whether or not  is the costs of the Non-Key Experts is also 
to be reflected in Form FIN-3. 

Experts shall also to be 
reflected in Form FIN-3. 

6 Section 7. Terms of 
Reference Para 3 

53 The Government 
of Madhya 
Pradesh to further 
strengthens and to 
meet the current 
challenges being 
faced by the LSKs 
is initiating 
MPCARS Project 
supported by the 
World Bank. 

We request the Client to please elaborate on the current 
challenges being faced by LSKs is initiating MPCARS 
Project. 

Please refer Annexure – B 
of this document. 

7 Section 7. Terms of 
Reference Para V.8 

61 Social Inclusion 
and 
Communication 
Specialist 

The description for the Social Inclusion and Communication 
Specialist starts with “The Information Education and 
Communication Specialist will have a Master’s degree or an 
equivalent qualification…”. Please confirm the title of the 
position whether it is Social Inclusion and Communication 
Specialist or Information Education and Communication 
Specialist. 

It is Social Inclusion and 
Communication Specialist. 
Please refer corrigendum 
serial number 5 for more 
information. 

8 Section 7. Terms of 
Reference Para VII.11 

65 Subsequent 
additions to the 
consultants 
deployed based on 
additional 
services, will be 
made at a rate 
determined on pro-
rata basis. This 
covers all broad 
areas and levels of 
expertise required 
for MPSAPS.  

We request the Client to please elaborate on what is meant 
by possibility of subsequent additions to the team based on 
additional services in the context of this RFP? 

Please refer corrigendum 
serial number 15. 

9 Section 7. Terms of 
Reference Para VII.11 

65 The fee rates 
proposed in the 

How are the consultants expected to present the rates for 
the additional experts? 

Please refer corrigendum 
serial number 15. 
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offer, plus cost 
escalation @ 5% 
annually, will be 
used as the base 
rates for future 
additions to the 
consultants under 
similar categories 
and levels as per 
requirement for 
implementation. 

10 Section 7. Terms of 
Reference Para VII.12 

65 Overall costs 
which include the 
costs of the 
Consultant’s Core 
Team for providing 
the management 
services and the 
offered total fee for 
60 months for the 
MPSAPS 
consultants will be 
considered for 
selection 
purposes. 

Please clarify the two types of costs:  

(a) costs of the Consultant’s Core Team for providing 

the management services; and  
the offered total fee for 60 months for the MPSAPS 
consultants 

This clause stands 
deleted.  
Please refer corrigendum 
serial number 16.  

11 Section 7. Terms of 
Reference Para VII.12 

65 Payments to 
consultants will be 
done on quarterly 
basis. 

Given the long-term nature of the contract, we request the 
Client to consider monthly payments instead of quarterly 
payments. In case this is not feasible then we request the 
Client to provide a 10% mobilisation advance.  

No Change 

12 Section 7. Terms of 
Reference Para XII A.b  

70 First time 
deployment of all 
the resources 
within 15 days 
after the 
agreement is 
signed.  

We request to revise this mobilisation period to 30 days after 
agreement is signed.  

Accepted. Please see the 
corrigendum serial number 
4. 
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13 Section 7. Terms of 
Reference Para XII A.d 

70 Replacement of 
resource is 
allowed for only 
one resources in a 
year. If there is 
more replacement 
SAPS may impose 
penalty to 
consultant @ 
2,50,000 Rs. Per 
resource for 
replacement after 
one replacement. 

Long-term projects are dynamic in nature and encounter 
various situations/circumstances which cannot be planned 
from its inception. We request the client to remove the 
allowed limit for replacement of resources in one year. Also, 
we request the Client not to impose a penalty on 
replacements. It will be our endeavour to commit the entire 
team for the entire duration of the Project however we 
request the Client to keep have some flexibility in the 
Contract to address unforeseen circumstances which 
demand a replacement of the candidate.  

Replacement of resource 
is allowed for only Two 
resources in a year. 
If there is more 
replacement SAPS may 
impose penalty to 
consultant @ 2,00,000 Rs. 
Per resource for 
replacement after Two 
replacement. 

14 Section 7. Terms of 
Reference Para XII B.f 

70 If there is a delay in 
achieving 
milestones or 
submission of 
deliverables, 
penalty to 
consultant @ 
25,000 Rs. Per 
deliverables per 
week may be 
imposed till the 
deliverables are 
submitted or 
milestone 
achieved. 

We request this clause to be deleted. There may be many 
reasons for delay in achievement or a milestone which 
cannot be solely attributable to the Consultant alone.  

No Change. 

15 Section 7. Terms of 
Reference Para XIII 

71 The PMU shall 
comprise of full 
time members and 
will be available for 
the full five-year 
period of project 
implementation. 
All members shall 
work from the 

Please clarify the facilities to be provided by the Client 
including but not limited to Office space and its related 
expenses.  

SAPS will provide 
following facilities. 
1. Office Space. 
2. Electricity. 
3. Printing Arrangement. 
4. Internet. 
 
Consultant Resources 
shall be equipped with: 
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MPSAPS office in 
Bhopal for the 
period of the 
project.  

1. Laptop. 
2. Data Card. 
3. Mobile Phone. 

16 Section 7. Terms of 
Reference Para XIII 

71 Composition of the 
PMU 

Kindly clarify whether CVs of following experts will be 

included in this bid or not. As there is no provision for 

marks against these positions are given in the RFPW : 

1) L3-Junior Data Analyst-2 

2) L3-Junior Data Analyst-3 

3) L2-Finance Management Specialist  
4) L2-Audit Specialist 

CVs of all 12 resources 
shall be provided by 
consultant firm. However, 
the Key expert’s CV will be 
evaluated for qualification.  

17 Data Sheet 17.4 24 The Proposals 

must be submitted 

online no later 

than:  

Date: 09-06-2016 
Time: 15.00 hr 
India Standard 
Time (i.e. 3.00 PM) 

We request the Client to extend the deadline by an 
additional 2 weeks to ensure best team and proposal can be 
submitted to your office 

Sufficient time will be given 
for submission of bids. 

GT 

1 PART I, Section 1. 
Letter of Invitation, 
Point 3 

 This electronic 
Request for 
Proposals (RFP) 
has been 
addressed to the 
following 
shortlisted 
Consultants: 
1.Accenture 
Services Pvt. 
Limited, 
2.Deloitte Touche 
Tohmatsu India 
Private Limited, 

As per the clause 3 of the Section 2. Instructions to 
Consultants and Data Sheet " Conflict between consulting 
activities and procurement of goods, works or non-
consulting services AND Conflict among consulting 
assignments: a Consultant (including its Experts and Sub-
consultants) or any of its Affiliates shall not be hired for any 
assignment that, by its nature, may be in conflict with 
another assignment of the Consultant for the same or for 
another Client." We understand that the clause is for future 
assignments within the scope of the RFP, however, we 
understand that one of the shortlisted bidder is already 
engaged with the   Department on e-District project and the 
fact that they are well aware about the processes, 
functionalities, fund availability etc gives them the inherent 

None of the consultants 
are currently providing 
consulting services to 
SAPS.   
Apart from E&Y other 
consultants like Accenture 
and PwC who have been 
shortlisted have 
experience in eDistrict 
project.  
This project’s scope is 
larger than eDistrict project 
as detailed in the RFP.   
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3. Ecorys 
Nederland BV 
4. Ernst and Young 
LLP 
5. Grant Thornton 
India LLP 
6.Pricewaterhouse
Coopers Private 
Limited 

advantage. In our view point  allowing existing Consultant in 
the current process creates a conflicting situation. The 
evaluation parameters are also inclined  towards the firm 
which has done similar or e-district types of engagement 
and hence the current consultant i.e. E&Y are put at 
advantage by default. It is requested not to shortlist the 
consultant which is already providing consulting services to 
the Department in a similar project.  

No other parameter (which 
favours a particular bidder) 
is specified and hence we 
cannot comment on the 
same. As stated by you 
and  it is our opinion that 
there is no Conflict 
between consulting 
activities and procurement 
of goods, works or non-
consulting services AND 
Conflict among consulting 
assignments, hence there 
is no ban on E&Y to 
participate in this bid as per 
the World Bank guidelines  
Hence the request to 
disqualify E&Y from 
bidding cannot be 
accepted. 

2 Section 2. Instructions 
to Consultants and 
Data Sheet Clause 6.1 

 The Bank permits 
consultants 
(individuals and 
firms, including 
Joint Ventures and 
their individual 
members) from all 
countries to offer 
consulting 
services for Bank-
financed projects. 

The clause mentions that Joint ventures are allowed. 
However, as per clause 14.1.1 Shortlisted Consultants may 
NOT associate with either the shortlisted or the non-
shortlisted consultants. Request clarification.  

Any Kind of consortium, 
Joint Venture, Sub-
consultancy is not allowed 
in this RFP. 

3 General  General  As per the best practices in funded engagements 30 days 
are provided to the firms to submit its proposal post pre-bid 
date. It is requested to provide extension of  two weeks for 
preparing a detailed proposal post issuance of clarifications 
of the pre-bid queries.  

No Change 
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4 III. Special Conditions 
of Contract - 45.1 

 Selection of 
Arbitrators. Any 
dispute arising out 
of the Contract, 
which cannot be 
amicably settled 
between the 
parties, shall be 
referred to 
adjudication/arbitr
ation in 
accordance with 
Arbitration & 
Conciliation Act 
1996, to the sole 
Arbitrator the 
Secretary Public 
Service 
Management 
Department Govt. 
of MP or an officer 
nominated by 
her/him shall be 
the arbitrator. 

As per the 1996 arbitration act, there has to be odd number 
of arbitrator, One from each of the parties and one mutually 
decided. Specifically, for Number of arbitrators. The parties 
are free to determine the number of arbitrators, provided 
that such number shall not be an even number. Further, the 
act states " Failing any agreement referred to in sub-section 
above  in an arbitration with three arbitrators, each party 
shall appoint one arbitrator, and the two appointed 
arbitrators, shall appoint the third arbitrator who shall act as 
the presiding arbitrator"  
 
It is hence requested to have an arbitration as per the 
Arbitration & Conciliation Act 1996 and NOT to have sole 
arbitrator pre-appointed as the current case is.  

Please see the 
corrigendum serial 
number 19. 

5 Section 7. Terms of 
Reference, XI. 
Payment Schedule 

66 Payment Schedule  It is requested to provide 10% of the contract fee as advance 
mobilization. This is as per best practices and followed 
across various funded engagements.  

No Change 

6 Section 7. Terms of 
Reference, XI. 
Payment Schedule 

66 Payment Schedule  The current payment schedule is linked with deliverables 
which in many of the cases might get delayed for reasons 
unattributable to the Consultants. There might be a scenario 
that even if one deliverable is not complete in a quarter 
because of certain unforeseen reasons or reasons 
unattributable to Consultants then the entire payment to 
Consultants gets  withheld . The same is true for all quarterly 
payments. It is requested that atleast 50% of the quarterly 
payout should be fixed as resources are deployed and 
working on the project and the rest 50% should be linked to 

The payment for 
deliverable in a quarter is 
mentioned in the 
corrigendum serial number 
2. 
 
In case one or more 
deliverables are not 
completed, payment would 
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deliverable based as per the current payment schedule. 
This will help the Consulting firms to undertake proper 
planning and execution of the project. It is requested to 
consider the payment term revision in the best interest of the 
project for overall benefit of the project and the stakeholders 
involved. 

be retained only for such 
work. 

7 Section 7. Terms of 
Reference, XI. 
Payment Schedule 

66 Payment Schedule  It is requested that the payment terms may be revised to 
Quarterly billing of resources and Pro-rate  payment on 
achievement of milestones. i.e. section of SI, Software 
customization etc. [ 50 % of Total contract value should be 
Quarterly billing and 50 % on Achievement of milestones. It 
is requested to look at this clause in the interest of the 
overall project , as there will be fixed cost which will be 
incurred by the Consulting agency and for a deliverable not 
being completed, then the entire quarter payment may get 
affected.  As the resources are deployed and there is fixed 
cost for deployment, it is requested to modify the current 
payment term to a fixed quarterly payment say 50% and the 
rest 50% may be linked to the deliverables based payments 
as per the existing payment schedule.  

The payment for 
deliverable in a quarter is 
mentioned in the 
corrigendum serial number 
3. 
 
In case one or more 
deliverables are not 
completed, payment would 
be retained only for such 
work. 

8 Section 7. Terms of 
Reference, XII. Service 
Level Agreement (SLA) 

70 a. If the resource 
proposed by the 
consultant in their 
bid for evaluation 
will be replaced 
during joining, 
MPSAPS may 
impose penalty to 
consultant @ 
2,50,000 Rs. Per 
resource for 
replacement .b. 
First time 
deployment of all 
the resources 
within 15 days 
after the 

We understand the concern which is needed to be 
addressed by having this clause. However, it works unfair to 
the organization as it gets very resource specific. The 
resources gets aware of the clause either during proposal 
submission / during engagement etc. and there may be 
situation in which the consulting agencies gets in a difficult 
situation especially being a fixed price contract. Further, 
there are ripple affects in which the resource during 
assignment may move and deliverable is affected and 
penalties are levied even if the deliverable may be accepted. 
Request you to incorporate that "the intent of having Service 
Level is not to levy penalties and the same may or may not 
be applicable on case to case basis". It is requested to 
revisit the clause and accordingly may reduce the quantum 
of penalty. In light of the request, the following may be 
considered : a. If the resource proposed by the consultant in 
their bid for evaluation will be replaced during joining, 

1. First time deployment 
is allowed on or before 
30 days. 

2. Please see the 
corrigendum for SLAs. 
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agreement is 
signed. Penalty of 
Rs. 5,000/- per day 
per resources if not 
deployed.c. 
Shortfall of 
attendance of 
resources 
deployed, if a 
resource is absent 
for 3 consecutive 
working days 
without any prior 
notice & approval, 
Penalty of Rs. 
1000 per day per 
resource absent, 
starting from the 
3rd day onwards.d. 
Replacement of 
resource is 
allowed for only 
one resources in a 
year. If there is 
more replacement 
SAPS may impose 
penalty to 
consultant @ 
2,50,000 Rs. Per 
resource for 
replacement after 
one 
replacement.e. 
The deployed 
resources should 
not be engaged in 
any activity other 

MPSAPS may impose penalty to consultant @ 50,000 Rs. 
Per resource for replacement .b. First time deployment of all 
the resources within 15 days after the agreement is signed. 
Penalty of Rs. 5,000/- per day per resources if not deployed 
subject to maximum of Rs. 50,000c. Shortfall of attendance 
of resources deployed, if a resource is absent for 3 
consecutive working days without any prior notice & 
approval, Penalty of Rs. 1000 per day per resource absent, 
starting from the 3rd day onwards.d. Replacement of 
resource is allowed for only one resources in a year. If there 
is more replacement SAPS may impose penalty to 
consultant @ 50,000 Rs. Per resource for replacement after 
one replacement.e. The deployed resources should not be 
engaged in any activity other than MPCARS project. If it was 
found that deployed consultants is/are working in any other 
project, penalty to consultant @ 5,00,000 Rs. Per resource 
may be imposed. 
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than MPCARS 
project. If it was 
found that 
deployed 
consultants is/are 
working in any 
other project, 
penalty to 
consultant @ 
5,00,000 Rs. Per 
resource may be 
imposed. 

9 Section 7. Terms of 
Reference, XII. Service 
Level Agreement (SLA) 

70 a. If the resource 
proposed by the 
consultant in their 
bid for evaluation 
will be replaced 
during joining, 
MPSAPS may 
impose penalty to 
consultant @ 
2,50,000 Rs. Per 
resource for 
replacement .b. 
First time 
deployment of all 
the resources 
within 15 days 
after the 
agreement is 
signed. Penalty of 
Rs. 5,000/- per day 
per resources if not 
deployed.c. 
Shortfall of 
attendance of 
resources 

The current penalty clause is very stringent. Resources exit 
cannot be predicted and it is unfair to levy penalty on that 
account on the Consulting firms. Request to revisit the 
clause.  

Please see the 
corrigendum serial number 
4. 
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deployed, if a 
resource is absent 
for 3 consecutive 
working days 
without any prior 
notice & approval, 
Penalty of Rs. 
1000 per day per 
resource absent, 
starting from the 
3rd day onwards.d. 
Replacement of 
resource is 
allowed for only 
one resources in a 
year. If there is 
more replacement 
SAPS may impose 
penalty to 
consultant @ 
2,50,000 Rs. Per 
resource for 
replacement after 
one 
replacement.e. 
The deployed 
resources should 
not be engaged in 
any activity other 
than MPCARS 
project. If it was 
found that 
deployed 
consultants is/are 
working in any 
other project, 
penalty to 
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consultant @ 
5,00,000 Rs. Per 
resource may be 
imposed. 

10 Evaluation Criteria 
21.1[for STP] 

 Adequacy and 
quality of the 
proposed 
methodology, and 
work plan in 
responding to the 
Terms of 
Reference.Adequa
cy of approach : 10 
MarksAdequacy of 
Methodology : 10 
MarksQuality of 
Deliverables : 10 
MarksWork Plan : 
5 MarksValue 
addition : 5 Marks 
in achieving DLIs 

It is requested to provide the break-up of 40 marks for 
preparing better response. The current criterion are very 
subjective and it is requested to define an objective based 
criteria for the evaluation. This will help in preparing proper 
and adequate response.  

Please see the 
corrigendum serial number 
1. 

11 DATA SHEET, Point 
21.1 

25 Evaluation criteria 
- Point (i) - Quality 
of Deliverables 

It is mentioned that in the evaluation 10 marks will be given 
on the basis of Quality of Deliverables. It is requested to 
provide an objective based evaluation parameter so that 
proposal can be prepared consistently across all the 
consulting firms. It is also requested to delineate how 
marking would be undertaken for the referred parameters so 
as to prepare proposal accordingly.  

Please see the 
corrigendum serial number 
1. 

12 DATA SHEET, Point 
21.1 

25 Evaluation criteria 
- Point (i) - Value 
addition : 5 Marks 
in achieving DLIs 

It is mentioned that 5 marks will be given for value addition 
in achieving DLI’s. It is requested to provide an objective 
based evaluation parameter so that proposal can be 
prepared accordingly across all the consulting firms. It is 
also requested to delineate how marking would be 
undertaken for the referred parameter so as to prepare 
proposal accordingly.  

DLIs are appended to this 
clarification as Annexure 
A. 
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13 DATA SHEET, Point 
21.1, Evaluation Matrix 
for Key Experts 

26 Lead Project 
Manager, 
Experience= 10 
Year : 0 MFor 
additional every 
year : 
0.5MMaximum : 2 
Marks 

It is requested to modify the criteria as below for better 
participation. It is also requested to consider eGov 
experience and non public sector experienceProposed 
Criteria= 10 Year : 1 MFor additional every year : 
0.5MMaximum : 2 Marks 

Please see the 
corrigendum serial number 
2. 

14 DATA SHEET, Point 
21.1, Evaluation Matrix 
for Key Experts 

26 Lead Project 
Manager 
 
Relevant 
Assignment: 
Public service 
delivery, public 
sector reform and 
monitoring and 
evaluation / 
Multilateral funding 
project experience 
(including World 
Bank, DFID, ADB) 
< 3 projects : 3 M 
=> 3 projects to < 5 
projects :5 M 
> 5 Projects : 7 M 

It is requested to modify the clause to following for better 
participation. The current clause is restrictive in nature. 
< 2 projects : 3 M 
=> 2 projects to < 3 projects :5 M 
> 3 Projects : 7 M 

Please see the 
corrigendum serial number 
2. 

15 DATA SHEET, Point 
21.1, Evaluation Matrix 
for Key Experts 

26 Governance / 
Public Service 
Delivery Specialist 
- L2  
 
Working on e-
District Project / 
Citizen Service 
Delivery Project 
(Minimum One) 

The clause gives inherent advantage to those firms which 
are working or were associated with e-district assignments. 
The clause is restrictive to us and it is requested to modify 
the clause.  

Apart from eDistrict 
project, other Citizen 
Service Delivery project 
have also been mentioned. 
Hence it is not restrictive. 
 
No Change. 
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16 DATA SHEET, Point 
21.1, Evaluation Matrix 
for Key Experts 

26 Evaluation matrix 
of key expert  

Kindly consider the following point w.r.t requirement of 
resources: 1. M&E Specialist : Exp & Relevant Assignment 
: Please also consider Central and State funded projects 
along-with World Bank, DFID, ADB funded projects 2. 
eGovernance & MIS Specialist: Exp & Relevant Assignment 
: Please also consider other eGov Central and state funded 
projects along-with World Bank, DFID, ADB funded projects 
3. Procurement Specialist: Exp & Relevant Assignment : 
Please also consider Central and state funded projects 
along-with World Bank, DFID, ADB funded projects 4.Social 
Inclusion & Communication Specialist: Certification : Please 
consider Marketing experience and remove specific 
certification. Exp & Relevant Assignment : Please also 
consider Central and state funded projects along-with World 
Bank, DFID, ADB funded projects  

No Change. 

17 DATA SHEET, Point 
21.1, Evaluation Matrix 
for Key Experts 

27 Procurement 
Specialist, 
Certification 
 
PMP/PRINCE 2/ 
ITIL/ Contract 
Management/ 
eGov Certification 

Since the role is for Procurement specialist, the certifications 
such as PMP/PRINCE 2/ ITIL/  eGov Certification are not 
relevant. It is requested to delete the certifications 
requirement. Instead contract certifications may be kept.  

 
Procurement is in the area 
of IT product and services. 
Procurement activity is a 
project in itself. Hence the 
certifications have been 
sought. 
 
No Change 

18 Annexure- I, 
Qualification and 
experience expected 
from Consultants 

72 Lead Project 
Manager (L-
1)Qualification 
(Mandatory):B.Tec
h./ B.E with 
Master’s Degree in 
Business 
Administration. 

Proposed:B.Tech./ B.E with Master’s Degree in Business 
Administration OR MCA.Reason: Master of Computer 
Application (MCA) is a master degree on technical stream 
consisting coverage of management concepts (Approved by 
AICTE). Government approved & recognized course with 
equivalent weightage in comparison with degrees asked in 
the RFP.It is requested to have MCA also as permissible 
degree for evaluation  

No Change 

19 Annexure- I, 
Qualification and 
experience expected 
from Consultants 

76 Procurement 
Specialist (L-2) 
 
Qualification 

We propose to remove the certification requirements since 
these are more relevant to Program Management  rather 
than that of  Procurement 

No Change 
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(Desirable): 
PMP/PRINCE 2/ 
ITIL/e-Gov 
Certification 

20 ANNEXURE 2 – 
PROJECT 
MILESTONES 

80 Data Analytics 
 
Creation of 
Platform for BI/DA 

Request clarification regarding the scope of work in Creation 
of Platform for BI/DA 

Scope of Work for 
Establishment of Data 
Analytics/ BI Cell or 
Creation of Platform for 
BI/DA. 
1. Assessment and 

Documentation of BI 
and DA need. 

2. Preparation of 
appropriate strategy 
and approval from 
SAPS. 

3. Sizing of Infra and 
selection of Tools like 
Pentaho, Talent etc. 

4. Acquisition of 
necessary Infra, OS, 
Application Software 
and all other necessary 
items, which may 
require bid process 
management. 

5. Development of BI/DA 
solution. 

6. Incorporate reports/ 
modules required 
during project period. 

7. Operation and 
Maintenance of the 
solution. 
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Please refer Annexure C of 
this document for more 
information. 

21 ANNEXURE 2 – 
PROJECT 
MILESTONES 

80 GPR 
 
3. Integration of 
across the counter 
services 10 
services yearly. 
6. Integration with 
UID and data 
sharing. 
7. Interoperable 
framework 
development. 

We interpret that Consultant would provide monitoring and 
supervisory support on integration activity undertake by 
System Integrator, Please confirm 

Please see the 
corrigendum serial 
number 2. 

22 ANNEXURE 2 – 
PROJECT 
MILESTONES 

80 Software 
DevelopmentTesti
ng 

We understand the scope is to  review the test cases/ test 
plans prepared from software development agency, provide 
suggestion for modification w.r.t. creating robust testing 
mechanism, get the UAT done with Department & SI and 
review the test result for enhancement (if required), please 
confirm  

Please see the 
corrigendum serial 
number 2. 

23 ANNEXURE 2 – 
PROJECT 
MILESTONES 

81 Program 
Management 
(Others) 
 
1. Set up PSGA 
Point of presence 
fully operational to 
receive and 
process online 
PSGA Application. 
50 centres yearly. 

We understand the scope is to provide support and 
supervision on setting up PSGA. Request clarification  

Please see the 
corrigendum serial 
number 2. 

 24 Section 3. Technical 
Proposal – Standard 
Forms 

31 Technical 
Proposal-Standard 
Forms 

The experience and relevant assignment is basically the 
criteria for Marking. therefore detailed CV's of experts need 
to be added in proposal. Hence request you to kindly exceed 
the page no for Tech- 6 "Team Composition, Key Experts 

Accepted 
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Inputs, and attached Curriculum Vitae (CV)" from 60 to 80 
pages at least  

PwC 

1 Section III, Special 
Conditions of Contract, 
Clause 23.1 

Page 
122 

Liability The Firm's overall liability would be capped at an amount 
not exceeding one time the fees paid to the Firm under this 
engagement without any exceptions and exclusions. In no 
event should the Firm be liable or responsible for any 
consequential, incidental, indirect, punitive, exemplary or 
special damages of any nature whatsoever. For the 
avoidance of doubt, it is hereby requested to clarify that the 
relationship of the selected Firm under this Agreement shall 
be solely with Client, and accordingly, no person who is not 
an executing party to this Agreement, shall have any rights 
to enforce this Agreement (whether in contract, tort or 
otherwise). 

No Change. 

2 Section II, GCC, 
Clause 27, page 108, 
read with Section III, 
SCC. 

Page 
122 

IPR/Ownership It is requested to clarify that subject to payment in full of 
the professional fees for the relevant Deliverables, the final 
Study Reports or other material or graphic (collectively 
“Deliverables”), prepared by the selected Firm for, and 
submitted to Client under this engagement shall belong to 
and remain the property of Client excluding the preexisting 
intellectual property rights/ proprietary materials of the Firm 
incorporated in the Deliverables which shall continue to 
belong to the Firm. Specifically, with respect to our pre-
existing IPR, we are agreeable to provide Client with a 
non-exclusive & non-transferable license to use the same 
(to the extent incorporated in the deliverables) for its 
internal use in connection with the services provided by us 
under this Agreement. Also, the Firm shall continue to 
retain ownership over its draft deliverables/internal working 
papers. Additionally, subject to its confidentiality 
obligations under the RFP, the Firm should also be allowed 
to use the general skills, knowledge, know-how etc. 
created during the course of this engagement for its 
subsequent engagements. Moreover, any third party 
licenses, necessary for the performance of the services, 

No Change. 
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would need to be procured by the Client. It is further 
requested to clarify, that the Firm is allowed to retain 
copies of any confidential information, internal papers and 
IT archives as per our organizational data policies and 
audit/complioances, etc. requirements.  

3 Section II, GCC page 
108 

Clause 25 Access/Inspection Due to client confidentiality & internal 
data policy reasons, we would be unable to provide such 
unqualified access to our systems, premises and records. 
That said, we are agreeable to a review by Client to the 
extent that it is: (i) restricted to providing access to the 
Firms fees/ invoicing related records relating to the 
services under this project; (ii) is carried out within 6 
months of the expiry or termination of the agreement. The 
Firm should not be expected to provide any information 
which may cause it to breach confidentiality vis-a-vis other 
parties. If an audit is contemplated to be conducted by an 
external/third party auditor, we would need such third party 
to sign an NDA with us (in a format mutually agreed  

No Change 

4 Section II, GCC page 
107 

Clause 22 Confidentiality: Except with the prior written consent of the 
Client, the Consultant and the Experts shall not at any time 
communicate to any person or entity any confidential 
information acquired in the course of the Services, nor 
shall the Consultant and the Experts make public the 
recommendations formulated in the course of, or as a 
result of, the Services.  
It is requested that subject to confidentiality restrictions, the 
selected Firm should be given a one-time approval to refer 
to this engagement for client citation purposes.  
 

No Change 

5 Section II, GCC, read 
with SCC 

 Clause 24.2 Insurance requirements It is requested to consider that we 
maintains appropriate professional indemnity insurance 
cover with underwriters to protect against all reasonable 
risks in respect of all professional services provided by the 
firm.  However, due to confidentiality reasons, it is not 
possible for us to share the policies or disclose the limits of 
insurance availed.   

No Change 
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6 Acceptance of 
Deliverables 

  We wish to agree to an objective, well-defined acceptance 
criteria for our work,and an agreed acceptance procedure. 
A structured acceptance process may be incorporated in 
the Contract such that our draft deliverables are evaluated 
in a timely manner by Client. There is a need to expressly 
document that the number of rounds for the procedure for 
attaining acceptance and iterations thereof for Firms's 
deliverables shall be limited to two rounds (the concept of 
deemed acceptance should also be built in). Thereafter, if 
the matter still remains unresolved, it shall be escalated to 
an empowered Steering Committee comprising of senior 
representatives from both sides. 

Procedure to accept 
deliverables shall be 
discussed and finalized at 
the time of Kick off 
Meeting. 

 Section II, GCC 
19.1.1(a) 

 Termination 1. It is requested to consider inclusion of an objective and 
consultative process to precede before the Client chooses 
to exercise its termination rights under this clause. To 
ensure that the clause is not interpreted in a subjective 
manner, a mechanism should be put in place to objectively 
capture service related defaults and allocate the 
accountability to an appropriate party in a transparent 
manner. Upon termination, the Firm should be paid for the 
services performed by the Firm till the date of termination. 
Additionally, given our audit independence requirements, 
we would also require the right to terminate in 
circumstances where continued performance under this 
contract would breach our legal, professional or regulatory 
requirements. 2. Currently, the termination clauses as 
defined in the RFP are only from Client side. Considering 
the same, it is reuqested to include a similar clause for 
termination by the selected Firm, subject to safeguards for 
the client's requirements and project.   
 

No Change 

8 Section 7, ToR, Clause 
XI 

page 68 Payment Schedule The RFP requires mobilization and deployment of a large 
team of minimum 12 resources at Bhopal. It may be 
considered that resources for such projects would mostly 
come from outside Bhopal and the firm shall incurr a 

No Change 
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considerable sum in the relocation/settlement costs before 
the start of the project..  It is requested to consider 
payment of a Mobilization Amount of 5% of the contract 
value  along-with signing of the Agreement and submission 
of Performnce BG by the selected firm. 

9 Section 7, ToR, Clause 
VII.11 

page 72 Selection of PMU 
and Contents of 
Proposal 
 

Subsequent additions to the consultants deployed based 
on additional services, will be made at a rate determined 
on pro-rata basis. This covers all broad areas and levels of 
expertise required for MPSAPS. The fee rates proposed in 
the offer, plus cost escalation @ 5% annually, will be used 
as the base rates for future additions to the consultants 
under similar categories and levels as per requirement for 
implementation.  
It is understood that the RFP provides for an annual cost 
escalation of 5% annually for each year of the contract. It is 
requested to clarify, if the escalation shall be applicable fro 
year 2 of the contract and including any additional  
 

RFP does not provides for 
an annual cost escalation. 
 
The clause refers to the 
rates at which the firm will 
be paid, in case of SAPS 
decides to hire additional 
manpower for this project.  

10 Section 7, ToR, Clause 
XI 

page 68 Deliverable based 
payment 

It is submitted that, in certain cases, the activity mentioned 
in the RFP's payment schedule for a particular quarter may 
not happen due to reasons not attributable to the 
consultant firm.  It is therefore, requested to clarify that the 
payments for that quarter shall be paid in full as per the 
terms mentioned therein.   
 

Please see the 
corrigendum serial number 
2. 

11 Section 7, ToR page 62  Prepare an overall plan and schedule for the project, 
Institutional development and capacity building of the 
Project Implementation, Preparation of Term of Reference, 
Contract and Procurement Management, Financial 
Management, Project Monitoring & Evaluation and 
Reporting, Prepare RFP / MoUs / Contract for System 
Integrators / External Agencies with whom SAPS is 
collaborating or procuring specialist services, Supervision 
of the installation, commissioning of IT infrastructure at 
Central Server Location and also at each district location. 

SAPS shall bear the cost of 
travel of the resources for 
such meetings outside 
Bhopal.   
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Please clarify, if SAPS shall bear the cost of travel of the 
resources for such meetings outside Bhopal.  Also, please 
provide budgeted/estimate number of travels per year and 
for which level of resources 
 

Deloitte 

1 21.1 26 Evaluation Matrix 
of Key Expert 

For most of the key positions (e.g., Lead Project Manager, 

Governance/Public Service Delivery Expert, M&E Specialist, 

Procurement Specialist), PMP/PRINCE 2/ ITIL/ Contract 

Management/ eGov Certification is a desirable qualification and 

evaluation marks has also been assigned for such certifications. 

Given, these positions are primarily concerned with Public 

Service Delivery reforms including process reengineering, change 

management and monitoring & evaluation, would request you to 

kindly remove the certification requirements from the evaluation 

criteria. 

Expertise of key positions 

(e.g., Lead Project Manager, 

Governance/ Public Service 

Delivery Expert, M&E 

Specialist, Procurement 

Specialist) are in the area of 

IT product and services. 

Hence the certifications have 

been sought. 

 

No Change 

2 Section 7, Clause VI & 

XI 
66 Deliverables and 

Payment Schedule 

The payment schedule has milestones which do not match with 

the Deliverables identified in clause VI of the ToR. We would 

request you to kindly match the Deliverables and Payment 

Schedule 

Please see the corrigendum 

serial number 3. 

3 Section 7, Clause XI 66 Payment Schedule We understand that the payments will be linked to several 

activities & components which are dependent on several factors 

and actions to be performed by vendors or others including 

government, some of which include, 1) Declaration of Result to 

hire Application Development Agency 2) Creation of Data 

Analytics Cell 3) On boarding of Agency Major Component 4) 

Across the counter services 10 services yearly availability 5) 

Contract management of major component 6) Set up PSGA point 

of presence -50 centres yearly 7) Yearly survey through a third 

party agency For the above activities despite the best efforts 

being put in by consultants, it may so happen that the milestone 

is not being achieved due to any unforeseen circumstance. In this 

regard, we would request you to kindly eliminate payment 

milestones for activities/deliverables dependent on third party 

Please see the corrigendum 

serial number 3. 
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sources and instead, link the payments based on quarterly 

progress reports on carrying out of such activities 

4 Section 7, Clause XI 69 Beneficiary feedback The payment schedule mentions conducting yearly survey by 

Third Party. Please let us know whether the cost of the yearly 

survey has to be budgeted within this proposal or will it be borne 

by MPSAPS separately 

Cost of conducting yearly 

survey by Third Party will be 

borne by MPSAPS 

separately. 

5 Section 7 64 Clause VI 

Deliverables: set up 

50 PSGA point of 

presence yearly 

The actual setting up of the Point of presence should be done by 

Vendors/third party. The consultants can only facilitate the 

process. We would therefore request you to suitable change the 

Deliverable 

Please see the 
corrigendum serial number 
13. 

6 Section 7 72 Annexure 1-

Qualification and 

experience expected 

from Consultants 

The positions for Financial Management Specialist, Audit 

Specialist and two positions for Junior Data Analyst have been 

provided in the ToR but have not been given any marks in the 

evaluation criteria in the Data sheet on page 26. We would 

request you to kindly clarify whether the scoring of the proposals 

will be done on all the 12 positions or only on the 7 positions 

mentioned in the Data Sheet 

No Change 

7 Section 2, Clause 17.4 24 Deadline for 

submission of 

Proposal 

We would request you to kindly extend the submission deadline 

by another 2 weeks to 23rd of June 2016 
Sufficient time will be given 
for submission of bids. 
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Annexure A: DLIs of the project 

DLI 

Year 0 (2014-

15) Baseline to 

be achieved 

DLI Period for DLI achievement 

Year 1 Year 2  Year 3  Year 4  Year 5 

DLI 1:  
At least x% of 

citizens 

accessed PSGA 

Services 

Awareness 

campaign 

conducted 

x per each 

1percentage 

point increase 

over year 1 

achievement  

x per each 1 

percentage point 

increase over 

year 2 

achievement  

x per each 

1percentage 

point increase 

over year 3 

achievement  

x per each 

1percentage 

point increase 

over year 4 

achievement 

Citizens 

accessing 

PSGA 

Services  

DLI 2:  Outreach 

strategy 

targeted to 

women 

approved 

Outreach 

strategy 

targeted to 

women 

conducted 

x per each 1 

percentage 

point increase 

over year 0 

achievement 

x per each 

1percentage 

point increase 

over year 2 

achievement 

x per each 

1percentage 

point increase 

over year 3 

achievement 

x per each 

1percentage 

point increase 

over year 4 

achievement 

Women and 

Schedule 

Casts (SC)/ 

and  Schedule 

Tribes (ST) 

citizens 

accessing 

PSGA 

Services  

Outreach 

strategy 

targeted to 

ST/SC approved 

Outreach 

strategy 

targeted to 

ST/SC 

conducted 

x per each 1 

percentage 

point increase 

over year 0 

achievement 

x per each 

1percentage 

point increase 

over year 2 

achievement 

x per each 

1percentage 

point increase 

over year 3 

achievement 

x per each 

1percentage 

point increase 

over year 4 

achievement 

DLI 3: 
At least ‘a’ PSGA 

points of 

presence fully 

operational  

Implementa

tion 

strategy 

approved 

x per each 

additional PSGA 

point of 

presence over 

year 0 baseline 

x per each  

additional PSGA 

point of presence 

over year 2 

achievement 

x per each  

additional PSGA 

point of 

presence over 

x per each  

additional PSGA 

point of 

presence over 

PSGA points 

of presence 

fully 

operational to 
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receive and 

process on-

line PSGA 

Services 

applications 

and rolled 

out 

year 3 

achievement 

year 4 

achievement 

DLI  4:  At least ‘a’ PSGA 

Services 

available on-line 

and  HPC 

established 

x per each 1 

additional 

PSGA 

Service over 

year 0 

baseline 

 x per each  

additional PSGA 

Service over 

year 1 

achievement 

x per each 

additional PSGA 

Service over year 

2 achievement 

x per each  

additional PSGA 

Service over 

year 3 

achievement 

x per each  

additional PSGA 

Services over 

year 4 

achievement 

PSGA Services 

available on-

line 

DLI 5: 

Feedback 

collected 

through annual 

survey 

conducted 

Methodolog

y  for 

gathering 

beneficiary 

feedback 

approved 

Feedback 

module fully 

operational and 

first feedback 

report available 

on-line 

following 

approved 

methodology 

 Second feedback 

report available 

on-line following 

approved 

methodology  

Third feedback 

report available 

on-line 

following 

approved 

methodology  

Fourth feedback 

report available 

on-line 

following 

approved 

methodology  

Beneficiary’s 

feedback for 

decision 

making 

 

Annexure B: Key challenges for Accessing Services  

Some of the key challenges to access services are the following: 

 

1. Ignorance on the details of schemes. The critical deterrent to accessing services from the government was lack of information. There is a general understanding of the 

scheme; however, the conditions to apply the eligibility criteria, documents required and appropriate agency to file the application, were unknown. As a result, applicants 

made several trips to relevant office. Even after submission of the documents, applicants did not know whether the application was completed and services would be 

rendered.  
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2. Low literacy levels discourage filing application by self. Applicants mentioned that low level of literacy, created a sense of fear when filing applications, resulting in a 

preference of any agent over personally filling applications. Applicants felt a barrier as they were unable to demand desired services due to illiteracy. 

3. Attitude of officials on managing the front desk. The participants developed apathy towards the Government officials due to what they perceived as unsupportive 

behaviours.  

4. In rural areas, village Panchayat serves as the closest service providing agency. However, Panchayat have not been trained to treat the villagers in their constituency as 

their clients 

5. Lack of awareness about the PSGA Act and LSK centres. In rural areas, awareness of the Public Services Guarantee Act (“PSGA Act”) was found to be significantly low.  

6. In rural areas, knowledge of LSK and information dissemination about services remains. 
 

Annexure C: About Data Analytics Cell 

Data analytics cell for MPSAPS will support to make better decision making, assessment of current and past trends, Identification of Co-relation, deviations through the Data 

Analytics and Business Intelligence Solution. 

Data analytics exercise will benefits the eDistrict, MPCARS, CM Helpline and other projects in the following manner. 

 Static Analytics, process Re-engineering Analytics, Predictive or Trend Analytics. 

 Interactive Dashboard: Reports are easily accessible without any special technical knowledge. 

 Notification and Alerts: Through email/sms, concerned officers can be notified. 

 Real time decision: Data is real time so decision will be accurate. 

 Reports in form of Graphs and Charts. 

 Reports can be exported in MS Word/Excel/PDF formats. 

 Independent of database use (Oracle, SQL etc). 

 Multiple Data Sources can be used. 

 

   

 

 

 


